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Exhibit A  
SCOPE OF WORK  

 
 
 

TECHNICAL TASK LIST      

Task # CPR Task Name  

1 N/A Administration 

2  Optimization of Energy and Water Quality Management Systems 

3  Research, Demonstration, and Development Roadmap 

4  Technology Transfer Activities 

  
 
KEY NAME LIST 

Task # Key Personnel Key Subcontractor(s) Key Partner(s) 

1 Linda Reekie (Water 
Research 

Foundation) 

  

2 Linda Reekie   

3 Linda Reekie   

 
 
GLOSSARY 
Specific terms and acronyms used throughout this work statement are defined as 
follows: 
 

Acronym Definition 

Commission California Energy Commission 

CPR Critical Project Review 

EWQMS Energy and Water Quality Management System 

PAC Project Advisory Committee 

PIER Public Interest Energy Research 

RFP Request for Proposals 

UCC.1 Uniform Commercial Code (Financing Statement) 

WA Work Authorization 

 
 
Problem Statement 
California consumes approximately 3,100 gigawatt-hours of electricity and generates 
more than 2 million metric tons of greenhouse gases per year for water treatment and 
distribution. A single water treatment facility can use up to 1,500 kilowatt-hours and 
generate over a metric ton of greenhouse gases for every million gallons of water 
treated.  
 
Public safety regulations mandate water distribution systems to reduce main breaks, 
control leakage, and manage system pressure. Also, Supervisory Control and Data 
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Acquisition systems optimize pumping cycles and reservoir levels. But these process 
control systems are not integrated into a facility-wide energy management system and 
greenhouse gas reduction program. Advancing these process controls into a 
comprehensive Energy Water Quality Management System (EWQMS) could reduce 
energy consumption for water treatment and distribution in California by 15%, or 465 
gigawatt-hours per year, and reduce greenhouse gas emissions by 300,000 metric tons 
per year. 
 
Goals of the Agreement 
The goal of this Agreement is to support California’s goal to identify opportunities and 
support programs to reduce electricity demand related to the water supply system 
during peak hours and opportunities to reduce the energy needed to operate water 
conveyance and treatment systems per the Energy Action Plan 2005. 
 
This supports the Public Interest Energy Research (PIER) goal of improving the energy 
cost/value, improving the environmental and public health costs/risk, and improving the 
reliability/quality of California’s electricity. 
 
Objectives of the Agreement 
The first objective of this Agreement is to advance and pilot systems for drinking water 
utilities (i.e., raw water conveyance, water treatment, water distribution, end use) that 
will support the reduction of energy consumption for drinking water utilities in California 
by 15%, or 465 gigawatt-hours per year, and reduce greenhouse gas emissions by 
300,000 metric tons per year. 
 
The second objective is to acquire the results from a workshop to develop research 
projects funded by the Contractor and/or the Energy Commission that support 
California’s goal to identify opportunities and support programs to reduce electricity 
demand related to the water supply system during peak hours and opportunities to 
reduce the energy needed to operate water conveyance and treatment systems per the 
Energy Action Plan 2005.   
 
TASK 1.0 ADMINISTRATION 
 
 
MEETINGS 
 
Task 1.1 Attend Kick-off Meeting 
The goal of this task is to establish the lines of communication and procedures for 
implementing this Agreement.    
 
The Contractor shall:  

 Attend a “kick-off” meeting with the California Energy Commission (Commission) 
Contract Manager, the Contracts Officer, and a representative of the Accounting 
Office.  The Contractor shall bring its Project Manager, Contracts Administrator, 
Accounting Officer, and others designated by the Commission Contract Manager to 
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this meeting.  The administrative and technical aspects of this Agreement will be 
discussed at the meeting. Prior to the kick-off meeting, the Commission Contract 
Manager will provide an agenda to all potential meeting participants.  
 
The administrative portion of the meeting shall include, but not be limited to, the 
following:  

 Terms and conditions of the Agreement 

 Critical Project Reviews (CPRs) (Task 1.2) 

 Match fund documentation (Task 1.7) 

 Permit documentation (Task 1.8) 
 

The technical portion of the meeting shall include, but not be limited to, the following: 

 The Commission Contract Manager’s expectations for accomplishing tasks 
described in the Scope of Work;  

 An updated Schedule of Deliverables  

 Progress Reports (Task 1.4) 

 Technical Deliverables (Task 1.5) 

 Final Report (Task 1.6) 

 Establish the Project Advisory Committee (PAC) (Task 1.10) (optional) 

 PAC Meetings (Task 1.11) (optional) 
   

The Commission Contract Manager shall designate the date and location of this 
meeting. 
 
Contractor Deliverables:  

 An Updated Schedule of Deliverables 

 An Updated List of Match Funds 

 An Updated List of Permits 

 Schedule for Recruiting PAC Members (optional) 
 
Commission Contract Manager Deliverables: 

 Final Report Instructions 
 
Task 1.2 CPR Meetings 
The goal of this task is to determine if the project should continue to receive Energy 
Commission funding to complete this Agreement and if it should, are there any 
modifications that need to be made to the tasks, deliverables, schedule or budget.  
 
CPRs provide the opportunity for frank discussions between the Energy Commission 
and the Contractor.  CPRs generally take place at key, predetermined points in the 
Agreement, as determined by the Commission Contract Manager and as shown in the 
Technical Task List above and in the Schedule of Deliverables. However, the 
Commission Contract Manager may schedule additional CPRs as necessary, and any 
additional costs will be borne by the Contractor.   
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Participants include the Commission Contract Manager and the Contractor, and may 
include the Commission Contracts Officer, the PIER Program Team Lead, other Energy 
Commission staff and Management as well as other individuals selected by the 
Commission Contract Manager to provide support to the Energy Commission. 
 
The Commission Contract Manager shall: 

 Determine the location, date and time of each CPR meeting with the Contractor. 
These meetings generally take place at the Energy Commission, but they may take 
place at another location.    

 Send the Contractor the agenda and a list of expected participants in advance of 
each CPR.  If applicable, the agenda shall include a discussion on both match 
funding and permits.   

 Conduct and make a record of each CPR meeting.  One of the outcomes of this 
meeting will be a schedule for providing the written determination described below.   

 Determine whether to continue the project, and if continuing, whether or not to 
modify the tasks, schedule, deliverables and budget for the remainder of the 
Agreement, including not proceeding with one or more tasks.   If the Commission 
Contract Manager concludes that satisfactory progress is not being made, this 
conclusion will be referred to the Energy Commission’s Research, Development and 
Demonstration Policy Committee for its concurrence. 

 Provide the Contractor with a written determination in accordance with the schedule. 
The written response may include a requirement for the Contractor to revise one or 
more deliverable(s) that were included in the CPR.   

 
The Contractor shall: 

 Prepare a CPR Report for each CPR that discusses the progress of the Agreement 
toward achieving its goals and objectives.  This report shall include 
recommendations and conclusions regarding continued work of the projects.  This 
report shall be submitted along with any other deliverables identified in this Scope of 
Work.  Submit these documents to the Commission Contract Manager and any other 
designated reviewers at least 15 working days in advance of each CPR meeting. 

 Present the required information at each CPR meeting and participate in a 
discussion about the Agreement.  

 
Contractor Deliverables: 

 CPR Report(s) 

 CPR deliverables identified in the Scope of Work 
 
Commission Contract Manager Deliverables:  

 Agenda and a List of Expected Participants 

 Schedule for Written Determination 

 Written Determination   
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Task 1.3 Final Meeting 
The goal of this task is to closeout this Agreement. 
 
The Contractor shall: 

 Meet with the Energy Commission to present the findings, conclusions, and 
recommendations.  The final meeting must be completed during the closeout of this 
Agreement.     

 
This meeting will be attended by, at a minimum, the Contractor, the Commission 
Contracts Officer, and the Commission Contract Manager.  The technical and 
administrative aspects of Agreement closeout will be discussed at the meeting, 
which may be two separate meetings at the discretion of the Commission Contract 
Manager. 

 
The technical portion of the meeting shall present findings, conclusions, and 
recommended next steps (if any) for the Agreement.  The Commission Contract 
Manager will determine the appropriate meeting participants. 

 
The administrative portion of the meeting shall be a discussion with the Commission 
Contract Manager and the Contracts Officer about the following Agreement closeout 
items: 

 

 What to do with any state-owned equipment (Options) 

 Need to file Uniform Commercial Code (UCC.1) form re: Energy 
Commission’s interest in patented technology 

 Energy Commission’s request for specific “generated” data (not already 
provided in Agreement deliverables) 

 Need to document Contractor’s disclosure of “subject inventions” developed 
under the Agreement 

  “Surviving” Agreement provisions, such as repayment provisions and 
confidential deliverables  

 Final invoicing and release of retention 
 

 Prepare a schedule for completing the closeout activities for this Agreement. 
 
Deliverables:  

 Written documentation of meeting agreements and all pertinent information 

 Schedule for completing closeout activities 
 
REPORTING 
 
See Exhibit D, Reports/Deliverables/Records. 
 
Task 1.4 Quarterly Progress Reports 
The goal of this task is to periodically verify that satisfactory and continued progress is 
made towards achieving the research objectives of this Agreement. 
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The Contractor shall:  

 Prepare progress reports which summarize all Agreement activities conducted by the 
Contractor for the reporting period, including an assessment of the ability to complete 
the Agreement within the current budget and any anticipated cost overruns.  Each 
progress report is due to the Commission Contract Manager within 30 working days 
after the end of the reporting period. Attachment A-2, Progress Report Format, 
provides the recommended specifications.   

 
Deliverables:  

 Quarterly Progress Reports 
 
Task 1.5 Test Plans, Technical Reports and Interim Deliverables  
The goal of this task is to set forth the general requirements for submitting test plans, 
technical reports and other interim deliverables, unless described differently in the 
Technical Tasks.    When creating these deliverables, the Contractor shall use and 
follow, unless otherwise instructed in writing by the Commission Contract Manager, the 
latest version of the PIER Style Manual published on the Energy Commission's web 
site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html.     
 
The Contractor shall:  

 Unless otherwise directed in this Scope of Work, submit a draft of each deliverable 
listed in the Technical Tasks to the Commission Contract Manager for review and 
comment in accordance with the approved Schedule of Deliverables.  The 
Commission Contract Manager will provide written comments back to the Contractor 
on the draft deliverable within 10 working days of receipt.  Once agreement has 
been reached on the draft, the Contractor shall submit the final deliverable to the 
Commission Contract Manager. The Commission Contract Manager shall provide 
written approval of the final deliverable within 5 working days of receipt. Key 
elements from this deliverable shall be included in the Final Report for this project. 

 
Task 1.6 Final Report 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results and conclusions of the work done under this 
Agreement. The Commission Contract Manager will review and approve the 
Final Report. The Final Report must be completed on or before the termination date of 
the Agreement.    When creating these deliverables, the Contractor shall use and follow, 
unless otherwise instructed in writing by the Commission Contract Manager, the latest 
version of the PIER Style Manual published on the Energy Commission's web site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html.     
 
The Final Report shall be a public document.  If the Contractor has obtained confidential 
status from the Energy Commission and will be preparing a confidential version of the 

http://www.energy.ca.gov/contracts/pier/contractors/index.html
http://www.energy.ca.gov/contracts/pier/contractors/index.html
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Final Report as well, the Contractor shall perform the following subtasks for both the 
public and confidential versions of the Final Report. 
 
Task 1.6.1 Final Report Outline 
 
The Contractor shall: 

 Prepare a draft outline of the Final Report.  

 Submit the draft outline of Final Report to the Commission Contract Manager for 
review and approval. The Commission Contract Manager will provide written 
comments back to the Contractor on the draft outline within 10 working days of 
receipt.  Once agreement has been reached on the draft, the Contractor shall submit 
the final outline to the Commission Contract Manager. The Commission Contract 
Manager shall provide written approval of the final outline within 5 working days of 
receipt. 

 
Deliverables:  

 Draft Outline of the Final Report 

 Final Outline of the Final Report  
 
Task 1.6.2 Final Report  
 
The Contractor shall:  

 Prepare the draft Final Report for this Agreement in accordance with the approved 
outline. 

 Submit the draft Final Report to the Commission Contract Manager for review and 
comment. The Commission Contract Manager will provide written comments within 
10 working days of receipt. 
Once agreement on the draft Final Report has been reached, the Commission 
Contract Manager shall forward the electronic version of this report for Energy 
Commission internal approval.  Once the approval is given, the Commission 
Contract Manager shall provide written approval to the Contractor within 5 working 
days. 

 Submit one bound copy of the Final Report with the final invoice. 
 
Deliverables:  

 Draft Final Report 

 Final Report 
 
MATCH FUNDS, PERMITS, AND ELECTRONIC FILE FORMAT 
 
Task 1.7 Identify and Obtain Matching Funds 
The goal of this task is to ensure that the match funds planned for this Agreement are 
obtained for and applied to this Agreement during the term of this Agreement.  
 
The costs to obtain and document match fund commitments are not reimbursable 
through this Agreement. While the PIER budget for this task will be zero dollars, the 
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Contractor may utilize match funds for this task. Match funds shall be spent concurrently 
or in advance of PIER funds during the term of this Agreement.   Match funds must be 
identified in writing, and the associated commitments obtained before the Contractor 
can incur any costs for which the Contractor will request reimbursement.  
 
The Contractor shall: 

 Prepare a letter documenting  the match funding committed to this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting:   

 
1. If no match funds were part of the proposal that led to the Energy 

Commission awarding this Agreement and none have been identified at the 
time this Agreement starts, then state such in the letter. 

 
2. If match funds were a part of the proposal that led to the Energy Commission 

awarding this Agreement, then provide in the letter: 
 

 A list of the match funds that identifies the: 

 Amount of each cash match fund, its source, including a contact name, 
address and telephone number and the task(s) to which the match 
funds will be applied.  

 

 Amount of each in-kind contribution, a description, documented market 
or book value, and its source, including a contact name, address and 
telephone number and the task(s) to which the match funds will be 
applied.  If the in-kind contribution is equipment or other tangible or 
real property, the Contractor shall identify its owner and provide a 
contact name, address and telephone number, and the address where 
the property is located. 

 

 A copy of the letter of commitment from an authorized representative of 
each source of cash match funding or in-kind contributions that these 
funds or contributions have been secured. 

 

 Discuss match funds and the implications to the Agreement if they are significantly 
reduced or not obtained as committed, at the kick-off meeting. If applicable, match 
funds will be included as a line item in the progress reports and will be a topic at 
CPR meetings.  

 Provide the appropriate information to the Commission Contract Manager if during 
the course of the Agreement additional match funds are received. 

 Notify the Commission Contract Manager within 10 working days if during the course 
of the Agreement existing match funds are reduced.   Reduction in match funds may 
trigger an additional CPR.   

 
Deliverables:  

 A letter regarding Match Funds or stating that no Match Funds are provided 
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 Letter(s) for New Match Funds 

 A copy of each Match Fund commitment letter 

 Letter that Match Funds were Reduced (if applicable)   
 
Task 1.8 Identify and Obtain Required Permits 
The goal of this task is to obtain all permits required for work completed under this 
Agreement in advance of the date they are needed to keep the Agreement schedule on 
track.  
 
Permit costs and the expenses associated with obtaining permits are not reimbursable 
under this Agreement.  While the PIER budget for this task will be zero dollars, the 
Contractor shall show match funds for this task.  Permits must be identified in writing 
and obtained before the Contractor can incur any costs related to the use of the permits 
for which the Contractor will request reimbursement. 
 
The Contractor shall: 

 Prepare a letter documenting the permits required to conduct this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting: 

 
1. If there are no permits required at the start of this Agreement, then state such in 

the letter. 
 
2. If it is known at the beginning of the Agreement that permits will be required 

during the course of the Agreement, provide in the letter: 
 

 A list of the permits that identifies the:  

 Type of permit 

 Name, address and telephone number of the permitting jurisdictions or 
lead agencies 

 Schedule the Contractor will follow in applying for and obtaining these 
permits. 

 

 The list of permits and the schedule for obtaining them will be discussed at the kick-
off meeting, and a timetable for submitting the updated list, schedule and the copies 
of the permits will be developed.  The implications to the Agreement if the permits 
are not obtained in a timely fashion or are denied will also be discussed.  If 
applicable, permits will be included as a line item in the progress reports and will be 
a topic at CPR meetings. 

 If during the course of the Agreement additional permits become necessary, then 
provide the appropriate information on each permit and an updated schedule to the 
Commission Contract Manager.  

 As permits are obtained, send a copy of each approved permit to the Commission 
Contract Manager. 
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 If during the course of the Agreement permits are not obtained on time or are 
denied, notify the Commission Contract Manager within 5 working days.  Either of 
these events may trigger an additional CPR. 

 
Deliverables:  

 A letter documenting the Permits or stating that no Permits are required  

 Updated list of Permits as they change during the Term of the Agreement 

 Updated schedule for acquiring Permits as it changes during the Term of the 
Agreement 

 A copy of each approved Permit 
 
Task 1.9 Electronic File Format  
The goal of this task is to unify the formats of electronic data and documents provided to 
the Energy Commission as contract deliverables.  Another goal is to establish the 
computer platforms, operating systems and software that will be required to review and 
approve all software deliverables.   
 
The Contractor shall:  

 Deliver documents to the Commission Contract Manager in the following formats:  

 Data sets shall be in Microsoft (MS) Access or MS Excel file format. 

 PC-based text documents shall be in MS Word file format.  

 Documents intended for public distribution shall be in PDF file format, with the 
native file format provided as well.   

 Project management documents shall be in MS Project file format. 

 Request exemptions to the electronic file format in writing at least 90 days before the 
deliverable is submitted.  

 
Deliverables:  

 A letter requesting exemption from the Electronic File Format (if applicable) 
 

PAC (Optional) 

Task 1.10 Establish the PAC   

The goal of this task is to create an advisory committee for this Agreement.  

The PAC should be composed of diverse professionals.  The number can vary 
depending on potential interest and time availability.  The Contractor’s Project Manager 
and the Commission Contract Manager shall act as co-chairs of the PAC.  The exact 
composition of the PAC may change as the need warrants.  PAC members serve at the 
discretion of the Commission Contract Manager.   

The PAC may be composed of qualified professionals spanning the following types of 
disciplines: 

 Researchers knowledgeable about the project subject matter 

 Members of the trades who will apply the results of the project (e.g., designers, 
engineers, architects, contractors, and trade representatives) 
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 Public Interest Market Transformation Implementers 

 Product Developers relevant to project subject matter 

 U.S. Department of Energy Research Manager  

 Public Interest Environmental Groups  

 Utility Representatives  

 Members of the relevant technical society committees  

The purpose of the PAC is to: 

 Provide guidance in research direction.  The guidance may include scope of 
research; research methodologies; timing; coordination with other research. The 
guidance may be based on: 

- technical area expertise 
- knowledge of market applications 
- linkages between the agreement work and other past, present or future 

research (both public and private sectors) they are aware of in a 
particular area. 

 

 Review deliverables.  Provide specific suggestions and recommendations for 
needed adjustments, refinements, or enhancement of the deliverables. 

 Evaluate tangible benefits to California of this research and provide 
recommendations, as needed, to enhance tangible benefits. 

 Provide recommendations regarding information dissemination, market pathways 
or commercialization strategies relevant to the research products. 

The Contractor shall:  

 Prepare a draft list of potential PAC members that includes name, company, 
physical and electronic address, and phone number and submit it to the Commission 
Contract Manager at least 2 working days prior to the kick-off meeting.  This list will 
be discussed at the kick-off meeting and a schedule for recruiting members and 
holding the first PAC meeting will be developed.  

 Recruit PAC members and ensure that each individual understands the member 
obligations described above, as well as the meeting schedule outlined in Task 1.11.   

 Prepare the final list of PAC members.    

 Submit letters of acceptance or other comparable documentation of commitment for 
each PAC member. 
 

Deliverables: 

 Draft List of PAC Members 

 Final List of PAC Members 

 Letters of acceptance, or other comparable documentation of commitment for each 
PAC Member 
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Task 1.11 Conduct PAC Meetings     

 
The goal of this task is for the PAC to provide strategic guidance to this project by 
participating in regular meetings or teleconferences. 
 
The Contractor shall:  

 Discuss the PAC meeting schedule at the kick-off meeting.  The number of face-to-
face meetings and teleconferences and the location of PAC meetings shall be 
determined in consultation with the Commission Contract Manager. This draft 
schedule shall be presented to the PAC members during recruiting and finalized at 
the first PAC meeting.  

 Organize and lead PAC meetings in accordance with the schedule.  Changes to the 
schedule must be pre-approved in writing by the Commission Contract Manager.  

 Prepare PAC meeting agenda(s) with back-up materials for agenda items. 

 Prepare PAC meeting summaries, including recommended resolution of major PAC 
issues. 

 
Deliverables: 

 Draft PAC Meeting Schedule 

 Final PAC Meeting Schedule 

 PAC Meeting Agenda(s) with Back-up Materials for Agenda Items 

 Written PAC meeting summaries, including recommended resolution of major PAC 
issues 
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TASK 2:  OPTIMIZATION OF ENERGY AND WATER QUALITY MANAGEMENT 
SYSTEMS  
 
The goal of this research task is to optimize the EWQMSs to holistically improve energy 
efficiency and reduce greenhouse gases at water and wastewater facilities. The 
EWQMSs consist of control systems for pumps and equipment, and process control 
systems for pumping cycles, leak detection, pressure differentials and reservoir levels.  
 
It is currently not standard practice to integrate these systems into a facility-wide 
management system for energy efficiency and greenhouse gas reduction. For example, 
control systems for treatment plants could be integrated with control systems for 
collection and distribution systems to maximize overall energy efficiency. In addition, 
while control systems are used to manage costs, they are not designed to reduce 
greenhouse gas emissions. If carbon constraints are put on these systems, they may be 
operated differently than they are for cost reduction alone. 
 
The Contractor Shall: 
 

 Prepare a Work Authorization (WA) to do the following: 

 Document the relationships between optimized system practices and 
greenhouse gas emission reductions. 

 Adapt the existing EWQMS software to include elements of greenhouse gas 
emission control, pressure management, leakage control, reservoir 
management, and pump station efficiency. 

 Develop pilot demonstration projects that document energy savings and 
greenhouse gas emission reductions by applying the modified EWQMS 
protocols.   

 Monitor and track the WA.  Ascertain the fiscal status of the WA and prevent 
accumulation of cost overruns, determine if the WA is on schedule, determine 
that all deliverables have been submitted, and track the start, progress and 
closure for the WA. 

 Prepare a Final Report on the relationship between optimized systems and 
greenhouse gases, modifications to EWQMS software, and the results of pilot 
demonstration projects. 

 
With the exception of the activities within Task 1 (Administration), no PIER funds shall 
be spent until a WA is executed. Executing a WA involves approval by the Contractor, 
the Commission after approval by the Commission’s Research, Development, and 
Demonstration Committee, and the Department of General Services, which shall be the 
last entity to approve each WA.  Unless otherwise approved by the Commission, the 
WA shall contain objectives, a scope of work with tasks and deliverables, a schedule, 
and a budget. 
 
Deliverable: 
Final Report 
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TASK 3:  RESEARCH, DEVELOPMENT AND DEMONSTRATION ROADMAP  
 
The goal of this task is to conduct a workshop with water and wastewater industry 
professionals to identify and prioritize research, development and demonstration 
projects that will address energy efficiency for water and wastewater processes. The 
deliverable for this part will be a roadmap that identifies projects that could be 
competitively bid to entities other than the Contractor in future collaborations between 
the Commission and the Contractor.  Alternatively, the Commission and the Contractor 
may pursue the research projects separately.   
 
The Contractor Shall: 

 Select, in coordination with the Commission Contract Manager, one or more 
subcontractors to conduct one or more workshops with industry professionals 
and experts to develop research ideas that address energy efficiency in the 
water and wastewater industries. 

 Prepare one or more WAs for the workshop(s).  No PIER funds shall be spent 
on the workshop(s) until a WA is executed for it. Executing a WA involves 
approval by the Contractor, the Commission after approval by the 
Commission’s Research, Development, and Demonstration Committee, and 
the Department of General Services, which shall be the last entity to approve 
each WA.  Unless otherwise approved by the Commission, each WA shall 
contain objectives, a scope of work with tasks and deliverables, a schedule, 
and a budget.   

 Monitor and track each WA.  Ascertain the fiscal status of each WA and 
prevent accumulation of cost overruns, determine if each WA is on schedule, 
determine that all deliverables have been submitted, and track the start, 
progress and closure for each WA. 

 
Deliverable: 
RD&D Roadmap 
 
TASK 4: TECHNOLOGY TRANSFER ACTIVITIES 
 
The goal of this task is to develop a plan to make the knowledge gained, experimental 
results and lessons learned available to key decision-makers.    
 
The Contractor shall: 

 Post the Final Report from Task 2 and the RD&D Roadmap from Task 3 on the 
Contractor’s website with appropriate links to the Energy Commission’s website. 

 Notify the Contractor’s subscribers, other Water Industry Associations, and the 
Commission Contract Manager of the availability of the Task 2 Final Report and the 
Task 3 RD&D Roadmap. 

 
Deliverable: 
Notification that the Task 2 Final Report and the Task 3 RD&D Roadmap are posted on 
the Contractor’s website (No Draft) 


